
Pre-Stage II Questions and Answers 
 
1. Question:  For the vehicle and rail systems, is a concrete foundation with anchoring 

bolts to be provided, or is installation meant to be on flat asphalt (or concrete?) and 
above ground only? 

  
Answer:  Portal monitors will be mounted to plates that will be weighted down on a 
flat concrete or asphalt surface.  Installation will be above ground only. 

  
2. Question:   If an above-ground installation is preferred, will stakes and guy wires be 

permitted? 
  

Answer:  Guy wires are fine.  Stakes won't work well on pavement (see above). 
   
3. Question:  Will an overhead conduit be acceptable for the vehicle and rail 

instruments? 
  

Answer:  Yes.  From the testing point of view it makes no difference.  Some actual 
SLD installations will have a problem with this, so it shouldn't be the only means of 
interconnecting the pillars. 

   
4. Question:  Will a fork-truck or overhead crane be available to unload and setup these 

larger instruments? 
  

Answer:  Yes.  A crane is not anticipated to be used, but is available if necessary. 
  
5. Question:  Are all three installations inside or outside?  Does this temporary 

installation need to be wind-proof? 
  

Answer:  The vehicle and train monitors will be outside and the pedestrian monitors 
will be inside if space is available.  Pedestrian monitors may be tested outside so they 
need to be weatherproof in general.  Portal monitors will be mounted to plates that 
will be weighted down on a flat concrete or asphalt surface.   Wind can be a factor, so 
mounting brackets and hardware should be engineered for windy environments. 

  
6. Question:  Will a computer for reading output data be necessary to be supplied with 

each instrument?  We understand that we are responsible for software. 
  

Answer:  LANL will read output data through the specified Ethernet port using their 
own PC.   

  
7. Question:  Since the set-up of the equipment is in three stages (for each type of 

equipment), are we also required to remove what was already tested prior to the next 
test?  If not, when must we remove the equipment?   

 



Answer:  Space limitations at TA-18 will likely necessitate set-up of pedestrian, 
vehicle, and rail portal monitors at separate times.  However, if space is available, 
pedestrian portals will be tested indoors, while vehicle and rail monitors will be tested 
outdoors.  As such, for example, vehicle monitors will be removed from the test area 
prior to setup of the rail monitors.  If necessary, the vendor may assist with removal 
of equipment from the test area. 

 
NOTE TO VENDORS:  As a reminder, please test your mounting system prior to 
shipping equipment to LANL.  There have been problems in the past, and machine shop 
services are not available at LANL. 
 


